INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08

PAGE : 120 -1
VENDOR RANKING

CALL ORDER : 120 CONTRACT ID : R -28760-A COUNTIES : ALLEN
LETTING DATE : 05/14/08 10:00 AM DISTRICT 1 62
CONTRACT TIME : 08/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0800153
5102011
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1139301 E & B PAVING INC $ 2,168,366.29 100.0000%

2 35-1065659 BROOKS CONSTRUCTION COMPANY INC $ 2,185,304.00 100.7811%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08

PAGE : 120 -2

TABULATION OF BIDS

ROUTE : 37
CALL ORDER : 120 CONTRACT 1ID -28760-A COUNTIES : ALLEN
LETTING DATE : 05/14/08 10:00 AM DISTRICT FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1065659 ( )

LINE NO / ITEM CODE / ALT

|[E & B PAVING INC

| BROOKS CONSTRUCTION COMPANY
|

I
|
|
I
+ +

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
+
SECTION 0001 UTILITY RELOCATION
| | |
0001 105-06845 LUMP | 62000.00000 62000.00] 30094.16000 30094.16/|
CONSTRUCTION ENGINEERING | |
0002 105-07039 20.000 MOS | 1000.00000 20000.00] 800.00000 16000.00]
FIELD OFFICE, B | |
0003 105-08520 2.000 EACH | 1.00000 2.00]| 80.00000 160.00]
CELLULAR TELEPHONE/RADIO | |
0004 105-08521 40.000 MOS | 60.00000 2400.00] 20.00000 800.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0005 105-08524 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0006 105-09198 40.000 MOS | 300.00000 12000.00] 200.00000 8000.00 |
LAPTOP COMPUTER SYSTEM | |
0007 105-09199 20.000 MOS | 150.00000 3000.00] 25.00000 500.00]
FIELD OFFICE INTERNET SERVICE | |
0008 108-01614 LUMP | 9100.00000 9100.00 | 9100.00000 9100.00 |
PARTNERING OVERHEAD | |
0009 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |
0010 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |
0011 109-08440 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0012 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0013 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0014 109-08463 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
PROJECT ESTIMATE ADJUSTMENT | |
0015 110-01001 LUMP | 108800.00000 108800.00| 108700.00000 108700.00]|
MOBILIZATION AND DEMOBILIZATION | |
0016 201-52370 LUMP | 43500.00000 43500.00] 40000.00000 40000.00]
CLEARING RIGHT OF WAY | |
0017 202-01300 1.000 EACH | 1750.00000 1750.00]| 1750.00000 1750.00]|
|

TRAFFIC SIGNAL EQUIPMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 120 -3
TABULATION OF BIDS

ROUTE : 37
CALL ORDER : 120 CONTRACT ID : R -28760-A COUNTIES : ALLEN
LETTING DATE : 05/14/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
I ( 1 ) 35-1139301 I ( 2 ) 35-1065659 [ (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 202-01874 6.000 EACH | 25.00000 150.00] 25.00000 150.00]
SHEET SIGN AND POST, REMOVE | |
0019 202-02240 3950.000 SYS | 12.00000 47400.00]| 10.00000 39500.00]
PAVEMENT REMOVAL | |
0020 202-02245 1.000 EACH | 250.00000 250.00] 100.00000 100.00]
TREE, 6 IN., REMOVE | |
0021 202-02250 2.000 EACH | 450.00000 900.00 | 150.00000 300.00]
TREE, 10 IN., REMOVE | |
0022 202-02255 10.000 EACH | 750.00000 7500.00]| 600.00000 6000.00]
TREE, 18 IN., REMOVE | |
0023 202-02260 10.000 EACH | 1500.00000 15000.00] 1500.00000 15000.00]
TREE, 30 IN., REMOVE | |
0024 202-02265 4.000 EACH | 2200.00000 8800.00| 2800.00000 11200.00]|
TREE, 48 IN., REMOVE | |
0025 202-02278 508.000 LFT | 5.00000 2540.00] 4.75000 2413.00]
CURB, CONCRETE, REMOVE | |
0026 202-52710 1341.000 SYS | 6.00000 8046.00| 5.50000 7375.50]|
SIDEWALK, CONCRETE, REMOVE | |
0027 202-91385 17.000 EACH | 410.00000 6970.00]| 150.00000 2550.00]
INLET, REMOVE | |
0028 202-96133 380.000 LFT | 21.00000 7980.00| 20.00000 7600.00|
PIPE, REMOVE | |
0029 203-02000 4270.000 CYS | 28.00000 119560.00] 25.00000 106750.00]|
EXCAVATION, COMMON | |
0030 205-03371 54.000 cCYS | 86.00000 4644.00| 15.00000 810.00]
SEDIMENT, REMOVE | |
0031 205-06933 31.000 EACH | 116.00000 3596.00] 50.00000 1550.00 |
TEMPORARY DITCH INLET PROTECTION | |
0032 205-06937 1597.000 LFT | 1.52000 2427.44| 1.50000 2395.50]
TEMPORARY SILT FENCE | |
0033 207-08268 12242.000 SYS | 4.00000 48968.00] 14.50000 177509.00]|
SUBGRADE TREATMENT, TYPE IV | |
0034 211-02050 730.000 CYS | 16.00000 11680.00]| 23.00000 16790.00]|
B BORROW | | |
0035 211-07454 3150.000 cCYS | 16.00000 50400.00] 30.00000 94500.00|
STRUCTURE BACKFILL | |
0036 213-08058 300.000 CYS | 97.00000 29100.00] 75.00000 22500.00]
FLOWABLE BACKFILL | |
0037 301-07448 1513.000 TON | 6.00000 9078.00| 22.00000 33286.00]
|

COMPACTED AGGREGATE, NO. 53, BASE |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 120 -4
TABULATION OF BIDS

ROUTE : 37
CALL ORDER : 120 CONTRACT ID : R -28760-A COUNTIES : ALLEN
LETTING DATE : 05/14/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 [ (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 303-07449 146.000 TON | 6.00000 876.00] 27.00000 3942.00]
COMPACTED AGGREGATE, NO. 73 | |
0039 304-07493 257.000 TON | 30.00000 7710.00]| 80.00000 20560.00]
WIDENING WITH HMA, TYPE B | |
0040 306-08033 1781.000 SYS | 1.00000 1781.00]| 1.50000 2671.50]
MILLING, ASPHALT, 1 IN. | |
0043 401-07407 3605.000 TON | 52.00000 187460.00]| 58.00000 209090.00]
QC/QA-HMA, 2, 64, BASE, 25.0 mm | |
0044 406-05520 9.000 TON | 100.00000 900.00] 200.00000 1800.00]|
ASPHALT FOR TACK COAT | |
0045 601-02369 168.000 LFT | 245.00000 41160.00] 303.00000 50904.00]
HANDRAIL, STEEL, GALVANIZED, 2 IN. | |
0046 604-07483 16.100 TON | 200.00000 3220.00] 100.00000 1610.00]|
HMA FOR SIDEWALK | |
0047 604-07894 13.000 SYS | 109.00000 1417.00] 115.00000 1495.00 |
CURB RAMP, CONCRETE, A | |
0048 604-07896 71.000 SYS | 97.00000 6887.00] 115.00000 8165.00]|
CURB RAMP, CONCRETE, B | |
0049 604-07900 60.000 sSYS | 96.00000 5760.00| 115.00000 6900.00]
CURB RAMP, CONCRETE, F | |
0050 604-07901 47.000 SYS | 105.00000 4935.00| 115.00000 5405.00]
CURB RAMP, CONCRETE, G | |
0051 604-07902 13.000 SYS | 115.00000 1495.00 | 115.00000 1495.00|
CURB RAMP, CONCRETE, H | |
0052 604-07903 44.000 SYS | 96.00000 4224.00| 115.00000 5060.00]
CURB RAMP, CONCRETE, K | |
0053 604-44251 24.000 CYS | 1000.00000 24000.00] 780.00000 18720.00]|
STEPS, CONCRETE | |
0054 604-91531 2331.000 SYS | 33.10000 77156.10]| 32.00000 74592.00|
SIDEWALK, CONCRETE, 4 IN. | |
0055 605-06140 3948.000 LFT | 13.20000 52113.60] 12.50000 49350.00]
CURB AND GUTTER, CONCRETE | |
0056 605-06145 390.000 LFT | 18.00000 7020.00| 30.00000 11700.00]|
CURB AND GUTTER, B, CONCRETE | |
0057 605-92578 224.000 SYS | 44.00000 9856.00| 45.00000 10080.00]|
CURB WALK, CONCRETE | |
0058 610-07486 53.000 TON | 100.00000 5300.00] 95.00000 5035.00]
HMA FOR APPROACHES, TYPE A | |
0059 610-07487 2153.000 TON | 35.00000 75355.00| 55.00000 118415.00]|
|

HMA FOR APPROACHES, TYPE B |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 120 -5
TABULATION OF BIDS

ROUTE : 37
CALL ORDER : 120 CONTRACT ID : R -28760-A COUNTIES : ALLEN
LETTING DATE : 05/14/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 [ (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0060 610-07712 2013.000 SYS | 35.00000 70455.00| 50.00000 100650.00]|
PCCP FOR APPROACHES, 6 IN. | |
0061 611-06497 7.000 EACH | 160.00000 1120.00| 160.00000 1120.00]|
MAILBOX ASSEMBLY, SINGLE | |
0062 615-06490 66.000 EACH | 145.00000 9570.00| 145.00000 9570.00|
RIGHT OF WAY MARKER | |
0063 615-06505 5.000 EACH | 550.00000 2750.00]| 550.00000 2750.00]|
MONUMENT, B | |
0064 615-06515 1.000 EACH | 150.00000 150.00] 150.00000 150.00]
MONUMENT, D | |
0065 615-06527 1.000 EACH | 350.00000 350.00] 350.00000 350.00]
MONUMENT, SECTION CORNER | |
0066 616-02320 6.000 SYS | 15.00000 90.00] 1.00000 6.00]
GEOTEXTILES | |
0067 616-06405 6.000 TON | 49.00000 294.00] 45.00000 270.00]|
RIPRAP, REVETMENT | |
0068 621-01004 2.000 EACH | 525.00000 1050.00]| 300.00000 600.00]
MOBILIZATION AND DEMOBILIZATION FOR | |
SEEDING | | |
0069 621-02363 3806.000 SYS | 0.68000 2588.08] 0.70000 2664.20]
MULCHED SEEDING, T, CONVENTIONAL MIX | |
0070 621-06567 16.000 kGAL | 1.00000 16.00] 10.00000 160.00]
WATER | | |
0071 621-06575 3806.000 SYS | 3.22000 12255.32] 3.10000 11798.60]|
SODDING, NURSERY | |
0072 702-03607 2.000 EACH | 927.00000 1854.00]| 250.00000 500.00]
CORED HOLE IN CONCRETE | |
0073 715-05149 577.000 LFT | 43.00000 24811.00] 45.00000 25965.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0074 715-05149 534.000 LFT | 47.00000 25098.00] 65.00000 34710.00]
PIPE, TYPE 2, CIRCULAR, 12 IN. , | |
MODIFIED | | |
0075 715-05151 147.000 LFT | 52.00000 7644.00| 50.00000 7350.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0076 715-05151 1317.000 LFT | 61.00000 80337.00]| 70.00000 92190.00]|
PIPE, TYPE 2, CIRCULAR, 15 IN. , | |
MODIFIED | | |
0077 715-05152 249.000 LFT | 68.00000 16932.00]| 55.00000 13695.00]|
|

PIPE, TYPE 2, CIRCULAR, 18 IN. |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
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TABULATION OF BIDS

ROUTE : 37
CALL ORDER : 120 CONTRACT ID : R -28760-A COUNTIES : ALLEN
LETTING DATE : 05/14/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 [ (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0078 715-05152 325.000 LFT | 77.00000 25025.00] 75.00000 24375.00]
PIPE, TYPE 2, CIRCULAR, 18 IN. , | |
MODIFIED | | |
0079 715-05154 425.000 LFT | 93.00000 39525.00] 85.00000 36125.00]
PIPE, TYPE 2, CIRCULAR, 24 IN. , | |
MODIFIED | | |
0080 715-06377 400.000 LFT | 19.00000 7600.00 | 50.00000 20000.00]
SERVICE LATERAL , 6 IN. PIPE, | |
RESIDENTIAL | |
0081 715-08305 90.000 TON | 150.00000 13500.00]| 100.00000 9000.00|
HMA FOR STRUCTURE INSTALLATION, TYPE B | |
0082 715-91753 5.000 EACH | 429.00000 2145.00] 350.00000 1750.00 |
METER PIT, RESIDENTIAL, RELOCATE | |
0083 715-93910 9.000 EACH | 484.00000 4356.00| 400.00000 3600.00]
WATER SERVICE LINE, ADJUST CORP STOP | |
TURN ON AND OFF | |
0084 720-44000 11.000 EACH | 400.00000 4400.00]| 210.00000 2310.00]
CASTING, ADJUST TO GRADE | |
0085 720-44296 2.000 EACH | 475.00000 950.00 | 450.00000 900.00 |
CAP INLET | |
0086 720-45270 7.000 EACH | 1032.00000 7224.00| 2000.00000 14000.00]|
PIPE CATCH BASIN, 18 IN. | |
0087 720-45275 2.000 EACH | 1032.00000 2064.00] 2000.00000 4000.00 |
PIPE CATCH BASIN, 24 IN. | |
0088 720-45410 15.000 EACH | 2401.00000 36015.00] 2500.00000 37500.00]
MANHOLE, C4 | |
0089 720-90984 2.000 EACH | 2401.00000 4802.00 | 2500.00000 5000.00]
MANHOLE, C2 | |
0090 720-95422 1.000 EACH | 3990.00000 3990.00] 3500.00000 3500.00]
MANHOLE, J4 | |
0091 720-97008 4.000 EACH | 1833.00000 7332.00| 1500.00000 6000.00]
FIRE HYDRANT ASSEMBLY, RELOCATE | |
0092 720-98174 5.000 EACH | 2254.00000 11270.00]| 2250.00000 11250.00]
INLET, B15 | | |
0093 720-98555 2.000 EACH | 2384.00000 4768.00| 2250.00000 4500.00|
INLET, C15 | | |
0094 720-99416 22.000 EACH | 3047.00000 67034.00] 2250.00000 49500.00]
CATCH BASIN, B15 | |
0095 720-99417 9.000 EACH | 3047.00000 27423.00] 2250.00000 20250.00]
|

CATCH BASIN, C15 | |



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
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TABULATION OF BIDS

ROUTE : 37
CALL ORDER : 120 CONTRACT ID : R -28760-A COUNTIES : ALLEN
LETTING DATE : 05/14/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 [ (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0096 732-06623 10.000 EACH | 91.00000 910.00] 55.00000 550.00]
SLEEVE , PVC 6 IN. , SOLID | |
0097 732-08419 122.000 SYS | 350.00000 42700.00] 115.00000 14030.00]
MODULAR BLOCK WALL | |
0098 732-08421 122.000 SYS | 365.00000 44530.00]| 225.00000 27450.00]
MODULAR BLOCK WALL ERECTION | |
0099 732-90573 400.000 LFT | 12.00000 4800.00 | 25.00000 10000.00]
WATER SERVICE LINE, 0.75 IN , RELOCATE, | |
HDPE | | |
0100 801-04308 15.000 EACH | 250.00000 3750.00] 355.00000 5325.00]
ROAD CLOSURE SIGN ASSEMBLY | |
0101 801-06203 1600.000 LFT | 0.50000 800.00 | 0.45000 720.00 |
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0102 801-06216 124.000 LFT | 5.00000 620.00] 3.10000 384.40]
TEMPORARY TRANSVERSE PAVEMENT MARKING, | |
24 1IN. | | |
0103 801-06625 41.000 EACH | 85.00000 3485.00] 115.00000 4715.00]|
DETOUR ROUTE MARKER ASSEMBLY | |
0104 801-06640 18.000 EACH | 150.00000 2700.00] 266.00000 4788.00 |
CONSTRUCTION SIGN, A | |
0105 801-06645 6.000 EACH | 180.00000 1080.00]| 48.00000 288.00]
CONSTRUCTION SIGN, B | |
0106 801-06775 LUMP | 187500.00000 187500.00] 16345.00000 16345.00]
MAINTAINING TRAFFIC | |
0107 801-07119 144.000 LFT | 15.00000 2160.00]| 11.51000 1657.44]|
BARRICADE, III-B | |
0108 802-05701 563.000 LFT | 12.75000 7178.25]| 12.75000 7178.25]|
SIGN POST, SQUARE, 1, REINFORCED ANCHOR | |
BASE | | |
0109 802-07060 35.000 EACH | 160.00000 5600.00] 160.00000 5600.00]
SIGN, SHEET, RELOCATE | |
0110 802-76025 165.500 SFT | 13.00000 2151.50] 13.00000 2151.50]
SIGN, SHEET, ENCAPSULATED LENS WITH | |
LEGEND, 0.080 IN. THICKNESS | |
0111 805-02087 LUMP | 800.00000 800.00] 600.00000 600.00]
TRANSPORTATION OF SALVAGEABLE SIGNAL | |
EQUIPMENT | | |
0112 805-96014 474.000 LFT | 5.50000 2607.00] 2.00000 948.00]
|

SAW CUT, FULL DEPTH
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TABULATION OF BIDS

ROUTE : 37
CALL ORDER : 120 CONTRACT ID : R -28760-A COUNTIES : ALLEN
LETTING DATE : 05/14/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 | ( 2 ) 35-1065659 [ (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0113 808-06703 144.000 LFT | 1.00000 144.00] 0.45000 64.80]|
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0114 808-06705 64.000 LFT | 1.75000 112.00]| 0.90000 57.60|
LINE, THERMOPLASTIC, SOLID, WHITE, 8 IN | |
0115 808-75215 98.000 LFT | 2.25000 220.50] 1.85000 181.30]
LINE, THERMOPLASTIC, SOLID, WHITE, 12 | |
IN. | | |
0116 808-75240 20.000 LFT | 1.00000 20.00] 0.45000 9.00]
LINE, THERMOPLASTIC, BROKEN, YELLOW, 4 | |
IN. | | |
0117 808-75245 3370.000 LFT | 1.00000 3370.00] 0.45000 1516.50|
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0118 808-75260 20.000 LFT | 4.50000 90.00] 1.85000 37.00]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, WHITE, CROSSHATCH LINE, 12 IN. | |
0119 808-75297 247.000 LFT | 4.50000 1111.50] 3.75000 926.25]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
STOP LINE, 24 IN. | | |
0120 808-75300 1230.000 LFT | 1.50000 1845.00 | 1.15000 1414.50]
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
CROSSWALK LINE, 6 IN. | |
0121 808-75320 2.000 EACH | 125.00000 250.00] 82.00000 164.00|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0122 808-75325 1.000 EACH | 150.00000 150.00] 118.00000 118.00]
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0123 808-75996 22.000 EACH | 100.00000 2200.00] 18.00000 396.00]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
0124 808-75998 22.000 EACH | 200.00000 4400.00 | 55.00000 1210.00]|
SNOWPLOWABLE RAISED PAVEMENT MARKER | |
0125 808-97664 1.000 EACH | 150.00000 150.00] 305.00000 305.00]
PAVEMENT MESSAGE MARKINGS THERMOPLASTIC | |
HANDICAP SYMBOL | |
0126 720-44025 1.000 EACH | 550.00000 550.00] 425.00000 425.00 |
CASTING, 4, FURNISH AND ADJUST TO GRADE | |
0127 801-03290 6.000 EACH | 190.00000 1140.00]| 300.00000 1800.00]|
|

CONSTRUCTION SIGN, C
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TABULATION OF BIDS

ROUTE : 37
CALL ORDER : 120 CONTRACT ID : R -28760-A COUNTIES : ALLEN
LETTING DATE : 05/14/08 10:00 AM DISTRICT : FT. WAYNE DISTRICT
SET-ASIDE
| ( 1 ) 35-1139301 I ( 2 ) 35-1065659 I (
|[E & B PAVING INC |BROOKS CONSTRUCTION COMPANY |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0128 402-07433 658.000 TON | 85.00000 55930.00] 65.00000 42770.00]|
HMA SURFACE, TYPE B | |
0129 402-07438 1097.000 TON | 50.00000 54850.00] 60.00000 65820.00]
HMA INTERMEDIATE, TYPE B | |
0130 402-07441 710.000 TON | 50.00000 35500.00] 52.00000 36920.00]
HMA BASE, TYPE B | |
SECTION TOTALS | $ 2,168,366.29] $ 2,185,304.00] $
+ + +
|

CONTRACT TOTALS $ 2,168,366.29] $ 2,185,304.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 130 -1
VENDOR RANKING

CALL ORDER : 130 CONTRACT ID : RS-30214-C COUNTIES : VIGO
LETTING DATE : 05/14/08 10:00 AM DISTRICT : 61
CONTRACT TIME : 06/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : RURAL PROJECT (S) : 0501043
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 35-2126716 WABASH VALLEY ASPHALT CO. LLC. $ 8,521,962.77 100.0000%
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TABULATION OF BIDS

ROUTE : 41
CALL ORDER : 130 CONTRACT ID : RS-30214-C COUNTIES : VIGO
LETTING DATE : 05/14/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-2126716 | ( ) | (
|WABASH VALLEY ASPHALT CO. LL |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 ASPHALT RESURFACE
|

| |
0001 105-06845 LUMP | 20471.00000 20471.00]
CONSTRUCTION ENGINEERING | |
0002 105-06899 2.000 EACH | 75.00000 150.00|
RADIO | | |
0003 105-07039 9.000 MOS | 3700.00000 33300.00]
FIELD OFFICE, B | |
0004 105-08520 1.000 EACH | 75.00000 75.00]
CELLULAR TELEPHONE/RADIO | |
0005 105-08521 9.000 MOS | 75.00000 675.00]
CELLULAR TELEPHONE/RADIO SERVICE | |
0006 105-08523 18.000 MOS | 75.00000 1350.00]|
RADIO SERVICE | |
0007 105-08524 1.000 DOL | 1.00000 1.00]
CELLULAR TELEPHONE/RADIO, ADDITIONAL | |
MINUTES | | |
0008 105-09198 27.000 MOS | 250.00000 6750.00]
LAPTOP COMPUTER SYSTEM | |
0009 105-09199 9.000 MOS | 75.00000 675.00]
FIELD OFFICE INTERNET SERVICE | |
0010 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0011 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0012 109-08440 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, HMA | |
0013 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0014 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0015 110-01001 LUMP | 424755.60000 424755.60]
MOBILIZATION AND DEMOBILIZATION | |
0016 202-02241 50.000 LFT | 2.50000 125.00]|
GUARDRAIL, REMOVE | |
0017 202-93741 1.000 EACH | 1413.75000 1413.75]
| |

GUARD RAIL END TREATMENT, REMOVE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 130 -3
TABULATION OF BIDS

ROUTE : 41
CALL ORDER : 130 CONTRACT ID : RS-30214-C COUNTIES : VIGO
LETTING DATE : 05/14/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-2126716 | ( ) | (
|WABASH VALLEY ASPHALT CO. LL |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 303-01180 4500.000 TON | 19.12000 86040.00|
COMPACTED AGGREGATE, NO. 53 | |
0019 304-07783 2825.000 TON | 126.33000 356882.25]
HMA PATCHING, TYPE D | |
0020 306-08034 13967.000 SYS | 3.01000 42040.67|
MILLING, ASPHALT, 1 1/2 IN. | |
0021 306-08036 3397.830 SYS | 2.32000 7882.97|
MILLING, ASPHALT, 2 IN. | |
0022 306-08038 26108.450 SYS | 5.67000 148034.91|
MILLING, ASPHALT, 4 IN. | |
0023 306-08042 373409.000 SYS | 1.70000 634795.30]
MILLING, SCARIFICATION/PROFILE | |
0024 306-08043 3840.000 SYS | 2.10000 8064.00|
MILLING, TRANSITION | |
0025 306-08432 527.000 SYS | 14.16000 7462.32 |
MILLING, APPROACH | |
0026 401-05467 161494.000 LFT | 0.17000 27453.98
MILLED HMA CORRUGATIONS | |
0027 401-06264 LUMP | 41672.80000 41672.80]
PROFILOGRAPH, HMA | |
0028 401-07329 25820.000 TON | 78.19000 2018865.80]|
QC/QA-HMA, 4, 70, SURFACE, 9.5 mm | |
0029 401-07338 10782.000 TON | 59.84000 645194.88]
QC/QA-HMA, 1, 64, SURFACE, 12.5 mm | |
0030 401-09126 42461.000 TON | 63.34000 2689479.74|
QC/QA-HMA, 4, 70, INTERMEDIATE, 19.0 | |
mm-PWL | | |
0031 406-05520 182.190 TON | 360.00000 65588.40 |
ASPHALT FOR TACK COAT | |
0032 601-929438 8692.000 LFT | 3.31000 28770.52]
GUARDRAIL, ADJUST HEIGHT | |
0033 601-94689 1.000 EACH | 333.00000 333.00]
GUARDRAIL END TREATMENT, OS | |
0034 601-99105 50.000 LFT | 23.10000 1155.00]
GUARDRAIL, W BEAM, 6 FT. 3 IN. SPACING | |
0035 610-07788 4133.000 TON | 115.70000 478188.10]
HMA FOR APPROACHES, TYPE D | |
0036 612-04315 26.000 TON | 1435.00000 37310.00]
| |

ASPHALT MATERIAL FOR UNDERSEAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 130 -4
TABULATION OF BIDS

PAVEMENT MESSAGE MARKING, THERMOPLASTIC
WORD (RR)

ROUTE : 41
CALL ORDER : 130 CONTRACT ID : RS-30214-C COUNTIES : VIGO
LETTING DATE : 05/14/08 10:00 AM DISTRICT : CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-2126716 | ( ) | (
|WABASH VALLEY ASPHALT CO. LL |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0037 612-60410 440.000 EACH | 14.70000 6468.00|
DRILLED HOLE FOR UNDERSEAL | |
0038 615-06505 10.000 EACH | 1480.50000 14805.00]
MONUMENT, B | |
0039 720-06525 11.000 EACH | 886.04000 9746 .44|
CASTING, ADJUST TO GRADE, MONUMENT | |
0040 720-44000 11.000 EACH | 1200.00000 13200.00]
CASTING, ADJUST TO GRADE | |
0041 801-01093 8.000 EACH | 1312.50000 10500.00]
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | |
0042 801-03290 4.000 EACH | 262.50000 1050.00|
CONSTRUCTION SIGN, C | |
0043 801-06203 18392.000 LFT | 0.34000 6253.28]
TEMPORARY PAVEMENT MARKING, 4 IN. | |
0044 801-06207 9196.000 LFT | 1.20000 11035.20]
TEMPORARY PAVEMENT MARKING, REMOVABLE, | |
4 IN. | | |
0045 801-06640 49.000 EACH | 262.50000 12862.50]
CONSTRUCTION SIGN, A | |
0046 801-06710 300.000 DAY | 10.50000 3150.00]
FLASHING ARROW SIGN | |
0047 801-06775 LUMP | 492013.60000 492013.60]
MAINTAINING TRAFFIC | |
0048 801-07612 393.000 LFT | 9.54000 3749.22]
TEMPORARY PAVEMENT MARKING, 24 IN. | |
0049 805-05905 1.000 EACH | 20842.50000 20842.50]
ATR STATION- 4 LANE | |
0050 805-78470 4676.000 LFT | 1.58000 7388.08|
SIGNAL CABLE, ROADWAY LOOP, 1C 14GA. | |
0051 805-78795 4676.000 LFT | 5.25000 24549.00]
SAW CUT FOR ROADWAY LOOP AND SEALER | |
0052 808-03002 160.000 LFT | 1.05000 168.00]|
LINE, EPOXY, BROKEN, WHITE, 4 IN. | |
0053 808-03631 816.000 LFT | 1.05000 856.80]
LINE, EPOXY, SOLID, WHITE, 4 IN. | |
0054 808-03632 606.000 LFT | 1.05000 636.30]
LINE, EPOXY, SOLID, YELLOW, 4 IN. | |
0055 808-04298 4.000 EACH | 315.00000 1260.00]|
| |
| |



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 130 -5
TABULATION OF BIDS
ROUTE 41
CALL ORDER 130 CONTRACT ID RS-30214-C COUNTIES VIGO
LETTING DATE 05/14/08 10:00 AM DISTRICT CRAWFORDSVILLE DISTRICT
SET-ASIDE
| ( 1 ) 35-2126716 [ ( ) I (
|WABASH VALLEY ASPHALT CO. LL |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0056 808-06701 22250.000 LFT | 0.26000 5785.00] |
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0057 808-06703 101835.000 LFT | 0.26000 26477.10] |
LINE, THERMOPLASTIC, SOLID, WHITE, 4 IN | |
0058 808-06716 1582.000 LFT | 0.61000 965.02|
LINE, REMOVE | |
0059 808-74807 1.000 EACH | 189.00000 189.00] |
PAVEMENT MESSAGE MARKINGS, EPOXY, LANE | |
INDICATIONS ARROWS | |
0060 808-74808 1.000 EACH | 236.25000 236.25]
PAVEMENT MESSAGE MARKINGS, EPOXY, WORD | |
(ONLY) | | |
0061 808-75245 90819.000 LFT | 0.26000 23612.94| |
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0062 808-75320 1.000 EACH | 115.50000 115.50] |
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, LANE INDICATION ARROW | |
0063 808-75325 1.000 EACH | 162.75000 162.75]|
PAVEMENT MESSAGE MARKINGS, | |
THERMOPLASTIC, WORD (ONLY) | |
0064 808-75996 1330.000 EACH | 6.71000 8924.30]
SNOWPLOWABLE RAISED PAVEMENT MARKER, | |
REMOVE | | |
SECTION TOTALS | $ 8,521,962.77| $ | $
—————————————————————————————————————————— e e
CONTRACT TOTALS | $ 8,521,962.77| S 2,185,304.00]| $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 150 -1
VENDOR RANKING

CALL ORDER : 150 CONTRACT ID : B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT : 63
CONTRACT TIME : 11/15/09 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 9929036
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1609544 SCHUTT-LOOKABILL CO $ 3,246,858.18 100.0000%
2 35-1151771 CALUMET CIVIL CONTRACTORS, INC. $ 3,468,500.00 106.8263%
3 61-1023045 FAULKNER CONSTRUCTION, LLC $ 3,557,000.00 109.5521%
4 90-0177865 HIS CONSTRUCTORS LLC $ 3,570,276.87 109.9610%
5 35-1385672 FORCE CONSTRUCTION CO. INC. $ 3,633,877.79 111.9198%
6 31-1323837 SUNESIS CONSTRUCTION COMPANY $ 3,686,328.60 113.5353%
7 35-1128289 BEATY CONSTRUCTION INC $ 3,790,892.09 116.7557%



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 150 -2
TABULATION OF BIDS
ROUTE
CALL ORDER 150 CONTRACT 1ID B -27185-A COUNTIES HAMILTON
LETTING DATE 05/14/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1609544 | ( 2 ) 35-1151771 | ( 3 ) 61-1023045
| SCHUTT-LOOKABILL CO |CALUMET CIVIL CONTRACTORS, I |FAULKNER CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW BRIDGE CONSTRUCTION
| | |
0001 105-06845 LUMP | 17236.80000 17236.80]| 10000.00000 10000.00]| 48500.00000 48500.00
CONSTRUCTION ENGINEERING | |
0002 105-07039 12.000 MOS | 1411.62000 16939.44| 2500.00000 30000.00] 1500.00000 18000.00
FIELD OFFICE, B | |
0003 105-09198 12.000 MOS | 254.85000 3058.20] 300.00000 3600.00] 300.00000 3600.00
LAPTOP COMPUTER SYSTEM | |
0004 105-09199 12.000 MOS | 190.31000 2283.72] 75.00000 900.00] 100.00000 1200.00
FIELD OFFICE INTERNET SERVICE | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 162342.00000 162342.00] 170000.00000 170000.00] 175821.28000 175821.28
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 12991.36000 12991.36| 39006.64000 39006.64] 64000.00000 64000.00
CLEARING RIGHT OF WAY | |
0012 202-02278 150.000 LFT | 9.06000 1359.00| 5.00000 750.00 | 12.00000 1800.00
CURB, CONCRETE, REMOVE | |
0013 202-02279 78.000 LFT | 10.37000 808.86 | 5.00000 390.00] 12.00000 936.00
CURB AND GUTTER, REMOVE | |
0014 202-52710 100.000 sSYs | 9.43000 943.00| 10.00000 1000.00| 22.00000 2200.00
SIDEWALK, CONCRETE, REMOVE | |
0015 202-96151 LUMP | 2592.00000 2592.00] 2400.00000 2400.00] 2400.00000 2400.00
TRANSPORTATION OF SALVAGEABLE ITEMS | |
0016 203-02000 1189.000 CYS | 23.70000 28179.30] 26.00000 30914.00] 35.00000 41615.00
EXCAVATION, COMMON | |
0017 203-02070 177.000 CYS | 0.30000 53.10] 1.00000 177.00] 30.00000 5310.00
|

BORROW



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 150 -3
TABULATION OF BIDS
ROUTE
CALL ORDER : 150 CONTRACT 1ID B -27185-A COUNTIES HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
1 ) 35-1609544 | ( 2 ) 35-1151771 | ( 3 ) 61-1023045

LINE NO / ITEM CODE / ALT

CHUTT-LOOKABILL CO

| CALUMET CIVIL CONTRACTORS,

I |FAULKNER CONSTRUCTION, LLC

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0018 204-02290 4.000 EACH | 1106.25000 4425.00| 1000.00000 4000.00]| 1000.00000 4000.00
SETTLEMENT PLATE | |
0019 205-06933 3.000 EACH | 97.20000 291.60] 90.00000 270.00]| 90.00000 270.00
TEMPORARY DITCH INLET PROTECTION | |
0020 205-06937 2290.000 LFT | 1.43000 3274.70] 1.32000 3022.80] 1.40000 3206.00
TEMPORARY SILT FENCE | |
0021 206-51230 571.000 CYS | 15.22000 8690.62| 19.00000 10849.00] 36.00000 20556.00
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0022 210-07811 LUMP | 185652.00000 185652.00| 171900.00000 171900.00|] 171900.00000 171900.00
FIBER , OPTIC LIGHTING | |
0023 211-09264 292.000 CYS | 32.38000 9454.96 | 26.00000 7592.00| 26.00000 7592.00
STRUCTURE BACKFILL, TYPE 1 | |
0024 303-01180 750.000 TON | 21.33000 15997.50]| 21.00000 15750.00] 31.00000 23250.00
COMPACTED AGGREGATE, NO. 53 | |
0025 303-07449 10.000 TON | 30.55000 305.50] 60.00000 600.00] 80.00000 800.00
COMPACTED AGGREGATE, NO. 73 | |
0026 304-07489 34.000 TON | 97.95000 3330.30] 90.69000 3083.46]| 170.00000 5780.00
HMA PATCHING, TYPE A | |
0027 306-08034 540.000 SYS | 8.88000 4795.20]| 6.00000 3240.00] 3.00000 1620.00
MILLING, ASPHALT, 1 1/2 IN. | |
0028 402-07432 190.000 TON | 97.79000 18580.10]| 90.55000 17204.50]| 98.00000 18620.00
HMA SURFACE, TYPE A | |
0029 402-07435 240.000 TON | 70.75000 16980.00] 65.51000 15722.40] 75.00000 18000.00
HMA INTERMEDIATE, TYPE A | |
0030 404-05514 25.000 sSYS | 29.99000 749.75] 27.77000 694.25] 160.00000 4000.00
SEAL COAT, 5 | | |
0031 406-05521 2285.000 SYS | 0.51000 1165.35] 0.47000 1073.95] 0.20000 457.00
ASPHALT FOR TACK COAT | |
0032 601-95344 1502.000 LFT | 114.48000 171948.96 | 112.00000 168224.00]| 106.00000 159212.00
HANDRAIL, PEDESTRIAN , APPROACH | |
0033 601-95344 401.000 LFT | 153.36000 61497.36 142.00000 56942.00] 142.00000 56942.00
HANDRAIL, PEDESTRIAN , BRIDGE | |
0034 603-02736 1125.000 LFT | 25.06000 28192.50] 23.20000 26100.00] 23.20000 26100.00
FENCE, WOOD, REMOVE AND RESET | |
0035 604-07569 196.000 SYS | 142.55000 27939.80] 140.17000 27473.32] 68.19000 13365.24
PAVERS , CONCRETE | |
0036 604-91531 55.000 SYS | 31.84000 1751.20] 51.65000 2840.75] 100.00000 5500.00
SIDEWALK, CONCRETE, 4 IN. | |
0037 605-04742 LUMP | 70200.00000 70200.00|] 100000.00000 100000.00|] 200000.00000 200000.00
|

WALL , PLAZA



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 150 -4
TABULATION OF BIDS
ROUTE
CALL ORDER 150 CONTRACT 1ID B -27185-A COUNTIES HAMILTON
LETTING DATE 05/14/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1609544 | ( 2 ) 35-1151771 | ( 3 ) 61-1023045
| SCHUTT-LOOKABILL CO |CALUMET CIVIL CONTRACTORS, I |FAULKNER CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0038 605-06140 78.000 LFT | 27.52000 2146.56| 31.85000 2484.30] 60.00000 4680.00
CURB AND GUTTER, CONCRETE | |
0039 609-06259 31.400 sSYS | 324.26000 10181.76| 150.00000 4710.00 | 180.00000 5652.00
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0040 616-02320 29.000 sSYS | 4.05000 117.45]| 3.00000 87.00] 2.00000 58.00
GEOTEXTILES | |
0041 616-06405 14.000 TON | 35.13000 491.82] 32.00000 448.00] 60.00000 840.00
RIPRAP, REVETMENT | |
0042 621-02770 240.000 SYS | 1.67000 400.80] 1.55000 372.00] 1.90000 456.00
EROSION CONTROL BLANKET | |
0043 621-06560 5610.000 SYS | 0.43000 2412.30] 0.40000 2244.00] 0.54000 3029.40
MULCHED SEEDING, U | |
0044 621-06575 1541.000 SYS | 3.14000 4838.74| 2.91000 4484.31| 3.36000 5177.76
SODDING, NURSERY | |
0045 622-05605 2.000 EACH | 918.00000 1836.00| 850.00000 1700.00 | 850.00000 1700.00
PLANT, ANNUAL | |
0046 622-05654 28.000 EACH | 97.20000 2721.60] 90.00000 2520.00] 99.00000 2772.00
PLANT, PERENNIAL | |
0047 701-93575 4726.000 LFT | 59.78000 282520.28] 70.00000 330820.00] 80.53000 380584.78
PILE, STEEL H, HP 14 X 73 | |
0048 701-93633 2432.000 LFT | 32.07000 77994.24| 60.00000 145920.00]| 40.93000 99541.76
OVERSIZED PREDRILLED PILE HOLES | |
0049 701-98647 1305.000 LFT | 50.65000 66098.25] 74.00000 96570.00] 60.00000 78300.00
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | |
203 IN., 14 IN. | |
0050 702-51005 180.000 cCYs | 539.90000 97182.00] 625.00000 112500.00] 573.67000 103260.60
CONCRETE, A, SUBSTRUCTURE | |
0051 702-51015 211.600 cCYSsS | 355.00000 75118.00| 625.00000 132250.00] 281.11000 59482.88
CONCRETE, B, FOOTINGS | |
0052 702-51110 1288.000 LBS | 2.52000 3245.76 | 4.00000 5152.00] 3.00000 3864.00
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0053 703-06029 39236.000 LBS | 1.09000 42767.24| 1.26000 49437.36| 0.95350 37411.53
REINFORCING BARS, EPOXY COATED | |
0054 703-97936 30.000 EACH | 27.49000 824.70] 23.00000 690.00] 18.65000 559.50
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0055 704-51002 41.600 cCYS | 883.80000 36766.08 | 625.00000 26000.00] 1622.35000 67489.76
CONCRETE, C, SUPERSTRUCTURE | |
0056 709-51821 LUMP | 2138.40000 2138.40] 1980.00000 1980.00]| 1980.00000 1980.00
|

SURFACE SEAL



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 150 -5
TABULATION OF BIDS
ROUTE
CALL ORDER 150 CONTRACT ID B -27185-A COUNTIES HAMILTON
LETTING DATE 05/14/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1609544 | ( 2 ) 35-1151771 | ( 3 ) 61-1023045
| SCHUTT-LOOKABILL CO |CALUMET CIVIL CONTRACTORS, I |FAULKNER CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0057 711-04845 LUMP | 297463.00000 297463.00] 217500.00000 217500.00] 268547.00000 268547.00
BRIDGE, STEEL TRUSS, PRE-ENGINEERED | |
0058 711-51038 LUMP | 131777.90000 131777.90] 125000.00000 125000.00] 199738.59000 199738.59
STRUCTURAL STEEL | |
0059 711-91981 272.000 EACH | 180.06000 48976.32]| 190.00000 51680.00] 205.00000 55760.00
TIE ROD | | |
0060 712-03812 8.000 EACH | 1457.50000 11660.00] 1200.00000 9600.00 | 1000.00000 8000.00
BENCH | | |
0061 714-44240 4.900 cCYsS | 281.98000 1381.70]| 1300.00000 6370.00] 2000.00000 9800.00
CONCRETE, A, STRUCTURES | |
0062 715-05136 36.000 LFT | 183.14000 6593.04] 225.00000 8100.00 | 300.00000 10800.00
PIPE, TYPE 1, CIRCULAR, 72 IN. | |
0063 715-05149 156.000 LFT | 33.25000 5187.00] 36.00000 5616.00] 45.00000 7020.00
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0064 715-05151 110.000 LFT | 24.01000 2641.10] 48.00000 5280.00] 50.00000 5500.00
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0065 715-05152 36.500 LFT | 32.86000 1199.39] 45.00000 1642.50]| 55.00000 2007.50
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0066 715-05154 191.000 LFT | 33.31000 6362.21] 48.00000 9168.00 | 75.00000 14325.00
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0067 715-09191 48.000 LFT | 111.07000 5331.36] 180.00000 8640.00| 116.95000 5613.60
PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4 | |
SFT. | | |
0068 715-46000 2.000 EACH | 357.56000 715.12]| 1000.00000 2000.00] 585.00000 1170.00
PIPE END SECTION, 12 IN. | |
0069 715-46010 1.000 EACH | 516.74000 516.74| 1100.00000 1100.00]| 1245.00000 1245.00
PIPE END SECTION, 18 IN. | |
0070 715-46020 1.000 EACH | 601.73000 601.73] 2400.00000 2400.00] 705.00000 705.00
PIPE END SECTION, 24 IN. | |
0071 720-44000 2.000 EACH | 359.04000 718.08] 450.00000 900.00] 100.00000 200.00
CASTING, ADJUST TO GRADE | |
0072 720-45235 2.000 EACH | 1414.30000 2828.60] 1500.00000 3000.00] 700.00000 1400.00
CATCH BASIN, E7 | |
0073 720-94612 1.000 EACH | 3028.15000 3028.15] 5000.00000 5000.00] 1600.00000 1600.00
MANHOLE, K4 | |
0074 724-51885 29.800 LFT | 82.67000 2463.57] 81.00000 2413.80] 350.00000 10430.00
STRUCTURAL EXPANSION JOINT, BS6 , | |
MODIFIED | | |
0075 726-92406 6.000 EACH | 596.51000 3579.06 | 1100.00000 6600.00] 515.00000 3090.00
|

BEARING ASSEMBLY, ELASTOMERIC



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 150 -6
TABULATION OF BIDS
ROUTE
CALL ORDER 150 CONTRACT 1ID B -27185-A COUNTIES HAMILTON
LETTING DATE 05/14/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| 1 ) 35-1609544 | ( 2 ) 35-1151771 | ( 3 ) 61-1023045
| SCHUTT-LOOKABILL CO |CALUMET CIVIL CONTRACTORS, I |FAULKNER CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0076 728-98377 LUMP |  14580.00000 14580.00|  13500.00000 13500.00|  13500.00000 13500.00
MASONRY COATING | |
0077 731-93945 16028.500 SFT | 13.68000 219269.88] 12.00000 192342.00] 13.50000 216384.75
FACE PANELS, CONCRETE | |
0078 731-93946 16028.500 SFT | 8.75000 140249.38]| 13.86000 222155.01 15.49000 248281.47
WALL ERECTION | |
0079 801-04308 7.000 EACH | 270.00000 1890.00 | 250.00000 1750.00 | 725.00000 5075.00
ROAD CLOSURE SIGN ASSEMBLY | |
0080 801-06640 11.000 EACH | 194.40000 2138.40] 180.00000 1980.00]| 350.00000 3850.00
CONSTRUCTION SIGN, A | |
0081 801-06645 2.000 EACH | 43.20000 86.40] 40.00000 80.00] 70.00000 140.00
CONSTRUCTION SIGN, B | |
0082 801-06775 LUMP | 21453.88000 21453.88] 15000.00000 15000.00| 147883.80000 147883.80
MAINTAINING TRAFFIC | |
0084 801-07119 132.000 LFT | 12.96000 1710.72]| 12.00000 1584.00 | 16.00000 2112.00
BARRICADE, III-B | |
0085 802-91122 6.000 EACH | 216.00000 1296.00]| 200.00000 1200.00]| 200.00000 1200.00
SIGN, GROUND MOUNTED, RESET | |
0086 807-04962 4.000 EACH | 7344.00000 29376.00] 6800.00000 27200.00] 6800.00000 27200.00
LIGHT FIXTURE, ORNAMENTAL | |
0087 807-86810 1.000 EACH | 9936.00000 9936.00| 9200.00000 9200.00| 9200.00000 9200.00
SERVICE POINT, II | |
0088 808-06701 45.000 LFT | 0.81000 36.45]| 0.75000 33.75]| 7.00000 315.00
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0089 808-06714 1675.000 LFT | 0.38000 636.50] 0.35000 586.25] 0.88000 1474.00
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0090 808-06716 138.000 LFT | 1.08000 149.04| 1.00000 138.00]| 2.00000 276.00
LINE, REMOVE | |
0091 808-75245 833.000 LFT | 0.81000 674.73| 0.75000 624.75]| 1.00000 833.00
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0092 808-75290 194.000 LFT | 3.78000 733.32] 3.50000 679.00] 6.00000 1164.00
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | |
0093 801-06625 8.000 EACH | 162.00000 1296.00 | 150.00000 1200.00| 95.00000 760.00
DETOUR ROUTE MARKER ASSEMBLY | |
0094 210-07752 LUMP | 558360.00000 558360.00] 517000.00000 517000.00] 196091.00000 196091.00
|

VENEER , BRICK CLADDING



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 150 -7
TABULATION OF BIDS
ROUTE
CALL ORDER 150 CONTRACT 1ID B -27185-A COUNTIES HAMILTON
LETTING DATE 05/14/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 1 ) 35-1609544 | ( 2 ) 35-1151771 | ( 3 ) 61-1023045
| SCHUTT-LOOKABILL CO |CALUMET CIVIL CONTRACTORS, I |FAULKNER CONSTRUCTION, LLC
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0095 210-09305 LUMP | 41040.00000 41040.00]| 38000.00000 38000.00] 15675.00000 15675.00
CAST , STONE | |
0096 211-09266 3660.100 CYS | 20.52000 75105.25] 29.00000 106142.90| 26.02000 95235.80
STRUCTURE BACKFILL, TYPE 3 | |
SECTION TOTALS | S 3,246,858.18] S 3,468,500.00] S 3,557,000.00
—————————————————————————————————————————— e A
CONTRACT TOTALS | $ 3,246,858.18| $ 3,468,500.00| $ 3,557,000.00




INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 150 -8
TABULATION OF BIDS
ROUTE
CALL ORDER 150 CONTRACT 1ID B -27185-A COUNTIES HAMILTON
LETTING DATE 05/14/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 90-0177865 | ( 5 ) 35-1385672 | ( 6 ) 31-1323837
|[HIS CONSTRUCTORS LLC |FORCE CONSTRUCTION CO. INC. |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 NEW BRIDGE CONSTRUCTION
| | |
0001 105-06845 LUMP | 16000.00000 16000.00] 17496.18000 17496.18| 29205.36000 29205.36
CONSTRUCTION ENGINEERING | |
0002 105-07039 12.000 MOS | 2300.00000 27600.00] 1694.33000 20331.96/| 1730.00000 20760.00
FIELD OFFICE, B | |
0003 105-09198 12.000 MOS | 225.00000 2700.00]| 470.54000 5646.48 | 100.00000 1200.00
LAPTOP COMPUTER SYSTEM | |
0004 105-09199 12.000 MOS | 60.00000 720.00] 177.56000 2130.72] 40.00000 480.00
FIELD OFFICE INTERNET SERVICE | |
0005 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0007 109-08442 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0008 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 173750.00000 173750.00] 184000.00000 184000.00] 176944.64000 176944.64
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 69500.00000 69500.00] 21000.00000 21000.00] 70857.57000 70857.57
CLEARING RIGHT OF WAY | |
0012 202-02278 150.000 LFT | 12.00000 1800.00| 12.60000 1890.00| 7.06000 1059.00
CURB, CONCRETE, REMOVE | |
0013 202-02279 78.000 LFT | 13.00000 1014.00]| 17.29000 1348.62]| 9.98000 778.44
CURB AND GUTTER, REMOVE | |
0014 202-52710 100.000 sSYs | 12.00000 1200.00| 30.69000 3069.00] 7.42000 742.00
SIDEWALK, CONCRETE, REMOVE | |
0015 202-96151 LUMP | 2500.00000 2500.00] 2400.00000 2400.00] 4200.00000 4200.00
TRANSPORTATION OF SALVAGEABLE ITEMS | |
0016 203-02000 1189.000 CYS | 25.00000 29725.00] 27.40000 32578.60] 27.01000 32114.89
EXCAVATION, COMMON | |
0017 203-02070 177.000 CYS | 24.00000 4248.00 | 39.15000 6929.55] 8.36000 1479.72
BORROW | | |
0018 204-02290 4.000 EACH | 500.00000 2000.00] 1000.00000 4000.00]| 1746.27000 6985.08
|

SETTLEMENT PLATE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 150 -9
TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT 1ID B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
4 ) 90-0177865 | ( 5 35-1385672 | ( 6 ) 31-1323837

LINE NO / ITEM CODE / ALT

IS CONSTRUCTORS LLC

|FORCE CONSTRUCTION CO. INC.

| SUNESIS CONSTRUCTION COMPANY

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 205-06933 3.000 EACH | 91.00000 273.00] 100.00000 300.00] 76.00000 228.00
TEMPORARY DITCH INLET PROTECTION | |
0020 205-06937 2290.000 LFT | 1.44000 3297.60]| 1.50000 3435.00] 1.40000 3206.00
TEMPORARY SILT FENCE | |
0021 206-51230 571.000 cCYsS | 7.00000 3997.00] 25.35000 14474.85]| 18.83000 10751.93
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0022 210-07811 LUMP | 173000.00000 173000.00] 171900.00000 171900.00] 175000.00000 175000.00
FIBER , OPTIC LIGHTING | |
0023 211-09264 292.000 cCyYs | 30.00000 8760.00| 33.58000 9805.36 | 28.02000 8181.84
STRUCTURE BACKFILL, TYPE 1 | |
0024 303-01180 750.000 TON | 23.00000 17250.00]| 21.94000 16455.00] 29.93000 22447.50
COMPACTED AGGREGATE, NO. 53 | |
0025 303-07449 10.000 TON | 65.00000 650.00] 54.10000 541.00] 59.86000 598.60
COMPACTED AGGREGATE, NO. 73 | |
0026 304-07489 34.000 TON | 280.00000 9520.00 | 90.69000 3083.46| 111.00000 3774.00
HMA PATCHING, TYPE A | |
0027 306-08034 540.000 SYS | 8.50000 4590.00| 6.48000 3499.20] 7.00000 3780.00
MILLING, ASPHALT, 1 1/2 IN. | |
0028 402-07432 190.000 TON | 100.00000 19000.00] 90.55000 17204.50]| 100.00000 19000.00
HMA SURFACE, TYPE A | |
0029 402-07435 240.000 TON | 78.00000 18720.00]| 65.51000 15722.40]| 78.00000 18720.00
HMA INTERMEDIATE, TYPE A | |
0030 404-05514 25.000 SYS | 158.00000 3950.00] 27.77000 694.25] 155.00000 3875.00
SEAL COAT, 5 | | |
0031 406-05521 2285.000 SYS | 0.17000 388.45] 0.47000 1073.95]| 0.18000 411.30
ASPHALT FOR TACK COAT | |
0032 601-95344 1502.000 LFT | 108.00000 162216.00] 102.82000 154435.64 120.47000 180945.94
HANDRAIL, PEDESTRIAN , APPROACH | |
0033 601-95344 401.000 LFT | 143.00000 57343.00] 137.74000 55233.74] 155.76000 62459.76
HANDRAIL, PEDESTRIAN , BRIDGE | |
0034 603-02736 1125.000 LFT | 24.00000 27000.00]| 22.50000 25312.50] 37.41000 42086.25
FENCE, WOOD, REMOVE AND RESET | |
0035 604-07569 196.000 SYS | 70.00000 13720.00]| 134.07000 26277.72] 154.36000 30254.56
PAVERS , CONCRETE | |
0036 604-91531 55.000 sSYS | 55.00000 3025.00] 39.60000 2178.00] 52.49000 2886.95
SIDEWALK, CONCRETE, 4 IN. | |
0037 605-04742 LUMP | 260000.00000 260000.00] 88694.01000 88694.01| 267080.01000 267080.01
WALL , PLAZA | |
0038 605-06140 78.000 LFT | 35.00000 2730.00] 46.53000 3629.34] 27.93000 2178.54
|

CURB AND GUTTER, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 150 -10
TABULATION OF BIDS
ROUTE :
CALL ORDER 150 CONTRACT 1ID B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
4 ) 90-0177865 | ( 5 35-1385672 | ( 6 ) 31-1323837

LINE NO / ITEM CODE / ALT

IS CONSTRUCTORS LLC

|FORCE CONSTRUCTION CO. INC.

| SUNESIS CONSTRUCTION COMPANY

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 609-06259 31.400 SYS | 145.00000 4553.00]| 366.66000 11513.12] 331.84000 10419.78
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0040 616-02320 29.000 sSYS | 3.50000 101.50] 7.23000 209.67]| 4.02000 116.58
GEOTEXTILES | |
0041 616-06405 14.000 TON | 80.00000 1120.00| 69.77000 976.78| 32.56000 455.84
RIPRAP, REVETMENT | |
0042 621-02770 240.000 SYS | 1.60000 384.00] 1.65000 396.00] 2.00000 480.00
EROSION CONTROL BLANKET | |
0043 621-06560 5610.000 SYS | 0.41000 2300.10] 0.40000 2244.00] 0.55000 3085.50
MULCHED SEEDING, U | |
0044 621-06575 1541.000 SYS | 2.95000 4545.95| 2.91000 4484 .31 | 3.40000 5239.40
SODDING, NURSERY | |
0045 622-05605 2.000 EACH | 852.00000 1704.00]| 850.00000 1700.00]| 900.00000 1800.00
PLANT, ANNUAL | |
0046 622-05654 28.000 EACH | 91.00000 2548.00] 90.00000 2520.00] 100.00000 2800.00
PLANT, PERENNIAL | |
0047 701-93575 4726.000 LFT | 90.00000 425340.00]| 69.43000 328126.18]| 59.06000 279117.56
PILE, STEEL H, HP 14 X 73 | |
0048 701-93633 2432.000 LFT | 5.00000 12160.00] 57.43000 139669.76 | 60.56000 147281.92
OVERSIZED PREDRILLED PILE HOLES | |
0049 701-98647 1305.000 LFT | 52.00000 67860.00] 52.91000 69047.55]| 65.90000 85999.50
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | |
203 IN., 14 IN. | |
0050 702-51005 180.000 CYS | 700.00000 126000.00]| 880.63000 158513.40]| 462.05000 83169.00
CONCRETE, A, SUBSTRUCTURE | |
0051 702-51015 211.600 CYS | 600.00000 126960.00] 322.53000 68247.35] 412.99000 87388.68
CONCRETE, B, FOOTINGS | |
0052 702-51110 1288.000 LBS | 4.00000 5152.00] 4.73000 6092.24| 2.66000 3426.08
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0053 703-06029 39236.000 LBS | 1.35000 52968.60| 1.12000 43944.32| 1.24000 48652.64
REINFORCING BARS, EPOXY COATED | |
0054 703-97936 30.000 EACH | 25.00000 750.00] 40.08000 1202.40]| 27.12000 813.60
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0055 704-51002 41.600 cCYS | 1850.00000 76960.00| 1730.00000 71968.00| 1500.74000 62430.78
CONCRETE, C, SUPERSTRUCTURE | |
0056 709-51821 LUMP | 2000.00000 2000.00] 1980.00000 1980.00 | 2000.00000 2000.00
SURFACE SEAL | |
0057 711-04845 LUMP | 287500.00000 287500.00] 290728.47000 290728.47| 328938.34000 328938.34
|

BRIDGE, STEEL TRUSS, PRE-ENGINEERED
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TABULATION OF BIDS
ROUTE :
CALL ORDER : 150 CONTRACT 1ID B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT GREENFIELD DISTRICT
SET-ASIDE
4 ) 90-0177865 | ( 5 35-1385672 | ( 6 ) 31-1323837

LINE NO / ITEM CODE / ALT

IS CONSTRUCTORS LLC

|FORCE CONSTRUCTION CO. INC.

| SUNESIS CONSTRUCTION COMPANY

|
|
|
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 711-51038 LUMP | 179800.00000 179800.00| 146995.31000 146995.31| 187933.72000 187933.72
STRUCTURAL STEEL | |
0059 711-91981 272.000 EACH | 65.00000 17680.00] 202.99000 55213.28] 758.35000 206271.20
TIE ROD | | |
0060 712-03812 8.000 EACH | 1250.00000 10000.00]| 1404.28000 11234.24| 1200.00000 9600.00
BENCH | | |
0061 714-44240 4.900 CYS | 650.00000 3185.00] 215.00000 1053.50]| 997.50000 4887.75
CONCRETE, A, STRUCTURES | |
0062 715-05136 36.000 LFT | 125.00000 4500.00] 155.30000 5590.80] 326.42000 11751.12
PIPE, TYPE 1, CIRCULAR, 72 IN. | |
0063 715-05149 156.000 LFT | 42.00000 6552.00] 24.52000 3825.12] 42.60000 6645.60
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0064 715-05151 110.000 LFT | 35.00000 3850.00] 31.57000 3472.70] 24.89000 2737.90
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0065 715-05152 36.500 LFT | 48.50000 1770.25]| 79.04000 2884.96 | 35.38000 1291.37
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0066 715-05154 191.000 LFT | 49.00000 9359.00| 31.59000 6033.69] 32.19000 6148.29
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0067 715-09191 48.000 LFT | 120.00000 5760.00| 143.77000 6900.96 | 121.65000 5839.20
PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4 | |
SFT. | | |
0068 715-46000 2.000 EACH | 550.00000 1100.00]| 332.66000 665.32| 815.46000 1630.92
PIPE END SECTION, 12 IN. | |
0069 715-46010 1.000 EACH | 600.00000 600.00] 433.21000 433.21| 887.10000 887.10
PIPE END SECTION, 18 IN. | |
0070 715-46020 1.000 EACH | 800.00000 800.00] 626.16000 626.16| 958.74000 958.74
PIPE END SECTION, 24 IN. | |
0071 720-44000 2.000 EACH | 875.00000 1750.00 | 250.00000 500.00] 338.78000 677.56
CASTING, ADJUST TO GRADE | |
0072 720-45235 2.000 EACH | 2150.00000 4300.00]| 1582.63000 3165.26/ 1662.32000 3324.64
CATCH BASIN, E7 | |
0073 720-94612 1.000 EACH | 3300.00000 3300.00] 3425.98000 3425.98| 3428.69000 3428.69
MANHOLE, K4 | |
0074 724-51885 29.800 LFT | 128.00000 3814.40] 97.86000 2916.23| 42.72000 1273.06
STRUCTURAL EXPANSION JOINT, BS6 , | |
MODIFIED | | |
0075 726-92406 6.000 EACH | 1100.00000 6600.00] 274.83000 1648.98| 2343.94000 14063.64
BEARING ASSEMBLY, ELASTOMERIC | |
0076 728-98377 LUMP | 13600.00000 13600.00]| 13500.02000 13500.02]| 20836.01000 20836.01
|

MASONRY COATING



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
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TABULATION OF BIDS

ROUTE :
CALL ORDER : 150 CONTRACT ID : B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 90-0177865 | ( 5 ) 35-1385672 | ( 6 ) 31-1323837
|[HIS CONSTRUCTORS LLC |FORCE CONSTRUCTION CO. INC. |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 731-93945 16028.500 SFT | 16.00000 256456.00] 20.50000 328584.25] 19.01000 304701.79
FACE PANELS, CONCRETE | |
0078 731-93946 16028.500 SFT | 22.25000 356634.13] 8.45000 135440.83| 9.08000 145538.78
WALL ERECTION | |
0079 801-04308 7.000 EACH | 230.00000 1610.00]| 385.00000 2695.00] 480.14000 3360.98
ROAD CLOSURE SIGN ASSEMBLY | |
0080 801-06640 11.000 EACH | 355.00000 3905.00] 235.00000 2585.00] 293.07000 3223.77
CONSTRUCTION SIGN, A | |
0081 801-06645 2.000 EACH | 71.00000 142.00] 90.00000 180.00] 112.24000 224.48
CONSTRUCTION SIGN, B | |
0082 801-06775 LUMP | 23500.00000 23500.00] 34502.48000 34502.48] 30845.81000 30845.81
MAINTAINING TRAFFIC | |
0084 801-07119 132.000 LFT | 16.10000 2125.20] 14.50000 1914.00]| 18.08000 2386.56
BARRICADE, III-B | |
0085 802-91122 6.000 EACH | 205.00000 1230.00]| 200.00000 1200.00| 37.41000 224.46
SIGN, GROUND MOUNTED, RESET | |
0086 807-04962 4.000 EACH | 6900.00000 27600.00] 6800.00000 27200.00] 8626.93000 34507.72
LIGHT FIXTURE, ORNAMENTAL | |
0087 807-86810 1.000 EACH | 9300.00000 9300.00| 9200.00000 9200.00 | 11671.73000 11671.73
SERVICE POINT, II | |
0088 808-06701 45.000 LFT | 7.10000 319.50] 0.65000 29.25] 0.81000 36.45
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0089 808-06714 1675.000 LFT | 0.89000 1490.75]| 0.47000 787.25]| 0.59000 988.25
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0090 808-06716 138.000 LFT | 2.05000 282.90| 0.95000 131.10] 1.18000 162.84
LINE, REMOVE | |
0091 808-75245 833.000 LFT | 1.03000 857.99| 0.65000 541.45] 0.81000 674.73
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0092 808-75290 194.000 LFT | 6.05000 1173.70]| 3.98000 772.12]| 4.96000 962.24
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | |
0093 801-06625 8.000 EACH | 96.00000 768.00] 105.00000 840.00] 130.95000 1047.60
DETOUR ROUTE MARKER ASSEMBLY | |
0094 210-07752 LUMP | 197000.00000 197000.00] 530869.12000 530869.12|] 200000.00000 200000.00
VENEER , BRICK CLADDING | |
0095 210-09305 LUMP | 16750.00000 16750.00]| 40000.00000 40000.00]| 16000.00000 16000.00
|

CAST , STONE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08

PAGE : 150 -13
TABULATION OF BIDS

ROUTE :
CALL ORDER : 150 CONTRACT ID : B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 4 ) 90-0177865 | ( 5 ) 35-1385672 | ( 6 ) 31-1323837
|[HIS CONSTRUCTORS LLC |FORCE CONSTRUCTION CO. INC. |SUNESIS CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0096 211-09266 3660.100 CYS | 18.50000 67711.85] 34.42000 125980.64| 22.21000 81290.82
STRUCTURE BACKFILL, TYPE 3 | |
SECTION TOTALS | $ 3,570,276.87| $ 3,633,877.79]| $ 3,686,328.60
+ + +
|

CONTRACT TOTALS $ 3,570,276.87] $ 3,633,877.79] $ 3,686,328.60




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 150 -14
TABULATION OF BIDS

ROUTE
CALL ORDER : 150 CONTRACT ID : B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 35-1128289 [ ( ) I (
|BEATY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +

SECTION 0001 NEW BRIDGE CONSTRUCTION
|

| |
0001 105-06845 LUMP | 18500.00000 18500.00]
CONSTRUCTION ENGINEERING | |
0002 105-07039 12.000 MOS | 2000.00000 24000.00]
FIELD OFFICE, B | |
0003 105-09198 12.000 MOS | 560.00000 6720.00]|
LAPTOP COMPUTER SYSTEM | |
0004 105-09199 12.000 MOS | 100.00000 1200.00]
FIELD OFFICE INTERNET SERVICE | |
0005 109-08359 1.000 DOL | 1.00000 1.00]
LIQUIDATED DAMAGES | |
0006 109-08360 1.000 DOL | 1.00000 1.00]
CONTRACT LIENS | |
0007 109-08442 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, SUPERSTRUCTURE | |
CONCRETE | | |
0008 109-08443 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0009 109-08444 1.000 DOL | 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0010 110-01001 LUMP | 189540.00000 189540.00]
MOBILIZATION AND DEMOBILIZATION | |
0011 201-52370 LUMP | 75800.00000 75800.00]
CLEARING RIGHT OF WAY | |
0012 202-02278 150.000 LFT | 9.50000 1425.00 |
CURB, CONCRETE, REMOVE | |
0013 202-02279 78.000 LFT | 10.00000 780.00]
CURB AND GUTTER, REMOVE | |
0014 202-52710 100.000 sSYs | 8.25000 825.00 |
SIDEWALK, CONCRETE, REMOVE | |
0015 202-96151 LUMP | 2700.00000 2700.00]
TRANSPORTATION OF SALVAGEABLE ITEMS | |
0016 203-02000 1189.000 CYS | 18.25000 21699.25]
EXCAVATION, COMMON | |
0017 203-02070 177.000 CYS | 24.50000 4336.50 |
BORROW | | |
0018 204-02290 4.000 EACH | 2175.00000 8700.00]|
| |

SETTLEMENT PLATE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
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TABULATION OF BIDS

ROUTE
CALL ORDER : 150 CONTRACT ID : B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 35-1128289 I ( ) I (
|BEATY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0019 205-06933 3.000 EACH | 100.00000 300.00]
TEMPORARY DITCH INLET PROTECTION | |
0020 205-06937 2290.000 LFT | 1.50000 3435.00]
TEMPORARY SILT FENCE | |
0021 206-51230 571.000 cCYsS | 68.00000 38828.00]
EXCAVATION, FOUNDATION, UNCLASSIFIED | |
0022 210-07811 LUMP | 180000.00000 180000.00]
FIBER , OPTIC LIGHTING | |
0023 211-09264 292.000 cCyYs | 56.00000 16352.00]|
STRUCTURE BACKFILL, TYPE 1 | |
0024 303-01180 750.000 TON | 35.00000 26250.00]
COMPACTED AGGREGATE, NO. 53 | |
0025 303-07449 10.000 TON | 45.00000 450.00]
COMPACTED AGGREGATE, NO. 73 | |
0026 304-07489 34.000 TON | 140.00000 4760.00 |
HMA PATCHING, TYPE A | |
0027 306-08034 540.000 SYS | 10.00000 5400.00]
MILLING, ASPHALT, 1 1/2 IN. | |
0028 402-07432 190.000 TON | 100.00000 19000.00]
HMA SURFACE, TYPE A | |
0029 402-07435 240.000 TON | 73.75000 17700.00]|
HMA INTERMEDIATE, TYPE A | |
0030 404-05514 25.000 SYS | 31.25000 781.25]|
SEAL COAT, 5 | | |
0031 406-05521 2285.000 SYS | 0.50000 1142.50]
ASPHALT FOR TACK COAT | |
0032 601-95344 1502.000 LFT | 126.00000 189252.00]
HANDRAIL, PEDESTRIAN , APPROACH | |
0033 601-95344 401.000 LFT | 155.00000 62155.00]
HANDRAIL, PEDESTRIAN , BRIDGE | |
0034 603-02736 1125.000 LFT | 28.50000 32062.50]
FENCE, WOOD, REMOVE AND RESET | |
0035 604-07569 196.000 SYS | 150.00000 29400.00]
PAVERS , CONCRETE | |
0036 604-91531 55.000 sSYS | 44.00000 2420.00]
SIDEWALK, CONCRETE, 4 IN. | |
0037 605-04742 LUMP | 120000.00000 120000.00]
WALL , PLAZA | |
0038 605-06140 78.000 LFT | 35.00000 2730.00]
| |

CURB AND GUTTER, CONCRETE



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 150 -16
TABULATION OF BIDS

ROUTE
CALL ORDER : 150 CONTRACT ID : B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 35-1128289 I ( ) I (
|BEATY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0039 609-06259 31.400 SYS | 195.00000 6123.00]
REINFORCED CONCRETE BRIDGE APPROACH 12 | |
IN. | | |
0040 616-02320 29.000 sSYS | 8.50000 246.50]
GEOTEXTILES | |
0041 616-06405 14.000 TON | 60.00000 840.00 |
RIPRAP, REVETMENT | |
0042 621-02770 240.000 SYS | 2.00000 480.00]
EROSION CONTROL BLANKET | |
0043 621-06560 5610.000 SYS | 0.60000 3366.00]
MULCHED SEEDING, U | |
0044 621-06575 1541.000 sSYS | 5.00000 7705.00 |
SODDING, NURSERY | |
0045 622-05605 2.000 EACH | 925.00000 1850.00]
PLANT, ANNUAL | |
0046 622-05654 28.000 EACH | 100.00000 2800.00]
PLANT, PERENNIAL | |
0047 701-93575 4726.000 LFT | 38.00000 179588.00]|
PILE, STEEL H, HP 14 X 73 | |
0048 701-93633 2432.000 LFT | 41.00000 99712.00]
OVERSIZED PREDRILLED PILE HOLES | |
0049 701-98647 1305.000 LFT | 58.00000 75690.00]
PILE, CONCRETE, STEEL SHELL ENCASED, 0. | |
203 IN., 14 IN. | |
0050 702-51005 180.000 CYS | 975.00000 175500.00]|
CONCRETE, A, SUBSTRUCTURE | |
0051 702-51015 211.600 CYS | 575.00000 121670.00]
CONCRETE, B, FOOTINGS | |
0052 702-51110 1288.000 LBS | 2.00000 2576.00|
GRATES, BASINS, AND FITTINGS, CAST IRON | |
0053 703-06029 39236.000 LBS | 1.25000 49045.00]
REINFORCING BARS, EPOXY COATED | |
0054 703-97936 30.000 EACH | 25.00000 750.00]
THREADED TIE BAR ASSEMBLY, EPOXY COATED | |
0055 704-51002 41.600 cCYS | 1200.00000 49920.00]|
CONCRETE, C, SUPERSTRUCTURE | |
0056 709-51821 LUMP | 3400.00000 3400.00]
SURFACE SEAL | |
0057 711-04845 LUMP | 280000.00000 280000.00]
| |

BRIDGE, STEEL TRUSS, PRE-ENGINEERED
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TABULATION OF BIDS

ROUTE
CALL ORDER : 150 CONTRACT ID : B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 35-1128289 I ( ) I (
|BEATY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0058 711-51038 LUMP | 151000.00000 151000.00]
STRUCTURAL STEEL | |
0059 711-91981 272.000 EACH | 92.00000 25024.00]
TIE ROD | | |
0060 712-03812 8.000 EACH | 1350.00000 10800.00]
BENCH | | |
0061 714-44240 4.900 CYS | 2200.00000 10780.00]|
CONCRETE, A, STRUCTURES | |
0062 715-05136 36.000 LFT | 180.00000 6480.00|
PIPE, TYPE 1, CIRCULAR, 72 IN. | |
0063 715-05149 156.000 LFT | 30.00000 4680.00 |
PIPE, TYPE 2, CIRCULAR, 12 IN. | |
0064 715-05151 110.000 LFT | 32.00000 3520.00]
PIPE, TYPE 2, CIRCULAR, 15 IN. | |
0065 715-05152 36.500 LFT | 40.00000 1460.00|
PIPE, TYPE 2, CIRCULAR, 18 IN. | |
0066 715-05154 191.000 LFT | 44.00000 8404.00|
PIPE, TYPE 2, CIRCULAR, 24 IN. | |
0067 715-09191 48.000 LFT | 135.00000 6480.00]
PIPE, TYPE 2, DEFORMED, MIN. AREA 7.4 | |
SFT. | | |
0068 715-46000 2.000 EACH | 500.00000 1000.00]|
PIPE END SECTION, 12 IN. | |
0069 715-46010 1.000 EACH | 545.00000 545.00]
PIPE END SECTION, 18 IN. | |
0070 715-46020 1.000 EACH | 925.00000 925.00]
PIPE END SECTION, 24 IN. | |
0071 720-44000 2.000 EACH | 500.00000 1000.00|
CASTING, ADJUST TO GRADE | |
0072 720-45235 2.000 EACH | 1350.00000 2700.00]
CATCH BASIN, E7 | |
0073 720-94612 1.000 EACH | 3275.00000 3275.00]|
MANHOLE, K4 | |
0074 724-51885 29.800 LFT | 85.00000 2533.00]
STRUCTURAL EXPANSION JOINT, BS6 , | |
MODIFIED | | |
0075 726-92406 6.000 EACH | 1100.00000 6600.00]
BEARING ASSEMBLY, ELASTOMERIC | |
0076 728-98377 LUMP | 1700.00000 1700.00]|
| |

MASONRY COATING |
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TABULATION OF BIDS

ROUTE
CALL ORDER : 150 CONTRACT ID : B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 35-1128289 I ( ) I (
|BEATY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0077 731-93945 16028.500 SFT | 10.00000 160285.00]|
FACE PANELS, CONCRETE | |
0078 731-93946 16028.500 SFT | 23.25000 372662.63]
WALL ERECTION | |
0079 801-04308 7.000 EACH | 280.00000 1960.00]|
ROAD CLOSURE SIGN ASSEMBLY | |
0080 801-06640 11.000 EACH | 200.00000 2200.00]
CONSTRUCTION SIGN, A | |
0081 801-06645 2.000 EACH | 45.00000 90.00]
CONSTRUCTION SIGN, B | |
0082 801-06775 LUMP | 87202.68000 87202.68 |
MAINTAINING TRAFFIC | |
0084 801-07119 132.000 LFT | 13.00000 1716.00|
BARRICADE, III-B | |
0085 802-91122 6.000 EACH | 225.00000 1350.00|
SIGN, GROUND MOUNTED, RESET | |
0086 807-04962 4.000 EACH | 7125.00000 28500.00]
LIGHT FIXTURE, ORNAMENTAL | |
0087 807-86810 1.000 EACH | 9625.00000 9625.00 |
SERVICE POINT, II | |
0088 808-06701 45.000 LFT | 0.80000 36.00]
LINE, THERMOPLASTIC, BROKEN, WHITE, 4 | |
IN. | | |
0089 808-06714 1675.000 LFT | 0.40000 670.00]|
LINE, PAINT, SOLID, YELLOW, 4 IN. | |
0090 808-06716 138.000 LFT | 1.05000 144.90]
LINE, REMOVE | |
0091 808-75245 833.000 LFT | 0.80000 666.40]
LINE, THERMOPLASTIC, SOLID, YELLOW, 4 | |
IN. | | |
0092 808-75290 194.000 LFT | 3.70000 717.80]|
TRANSVERSE MARKINGS, THERMOPLASTIC, | |
SOLID, YELLOW, CROSSHATCH LINE, 24 IN. | |
0093 801-06625 8.000 EACH | 157.00000 1256.00]|
DETOUR ROUTE MARKER ASSEMBLY | |
0094 210-07752 LUMP | 547000.00000 547000.00]|
VENEER , BRICK CLADDING | |
0095 210-09305 LUMP | 39785.00000 39785.00|
| |

CAST , STONE
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TABULATION OF BIDS
ROUTE
CALL ORDER : 150 CONTRACT ID : B -27185-A COUNTIES : HAMILTON
LETTING DATE : 05/14/08 10:00 AM DISTRICT : GREENFIELD DISTRICT
SET-ASIDE
| ( 7 ) 35-1128289 [ ( ) I (
|BEATY CONSTRUCTION INC |
LINE NO / ITEM CODE / ALT | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
0096 211-09266 3660.100 CYS | 31.75000 116208.18]| |
STRUCTURE BACKFILL, TYPE 3 | |
SECTION TOTALS | $ 3,790,892.09| $ | $
+ + +
CONTRACT TOTALS | $ 3,790,892.09| $ 0.00] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 170 -1
VENDOR RANKING

CALL ORDER : 170 CONTRACT ID : M -30413-C COUNTIES : CLARK
LETTING DATE : 05/14/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/03/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0710936
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 609,824.00 100.0000%

2 35-1618530 AMERICAN CONTRACTING & SERVICES $ 616,214.73 101.0480%



INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 170 -2
TABULATION OF BIDS
ROUTE : I65

CALL ORDER : 170 CONTRACT ID : M -30413-C COUNTIES : CLARK
LETTING DATE : 05/14/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1487672 | ( 2 ) 35-1618530 ( )

|[MAC CONSTRUCTION & EXCAVATIN |AMERICAN CONTRACTING & SERVI
LINE NO / ITEM CODE / ALT |

I
|
|
I
+ + +

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001 BRIDGE REHAB
| | |

0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
LIQUIDATED DAMAGES | |

0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
CONTRACT LIENS | |

0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |

0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00]
QUALITY ADJUSTMENTS, FAILED MATERIALS | |

0005 110-01001 LUMP | 28000.00000 28000.00] 30810.73000 30810.73]
MOBILIZATION AND DEMOBILIZATION | |

0006 202-94793 100.000 LFT | 120.00000 12000.00] 500.00000 50000.00]
BARRIER, MEDIAN, CONCRETE, REMOVE | |

0007 602-02476 100.000 LFT | 160.00000 16000.00]| 800.00000 80000.00|
BARRIER, CONCRETE, MODIFIED | |

0008 722-51401 300.000 SFT | 160.00000 48000.00] 350.00000 105000.00]
BRIDGE DECK PATCHING, FULL DEPTH | |

0009 722-51852 882.000 SFT | 110.00000 97020.00| 100.00000 88200.00]|
BRIDGE DECK PATCHING, PARTIAL DEPTH | |

0010 801-03290 4.000 EACH | 250.00000 1000.00| 100.00000 400.00 |
CONSTRUCTION SIGN, C | |

0011 801-06625 50.000 EACH | 150.00000 7500.00| 150.00000 7500.00|
DETOUR ROUTE MARKER ASSEMBLY | |

0012 801-06640 50.000 EACH | 250.00000 12500.00] 150.00000 7500.00|
CONSTRUCTION SIGN, A | |

0013 801-06710 90.000 DAY | 50.00000 4500.00| 20.00000 1800.00]|
FLASHING ARROW SIGN | |

0014 801-06775 LUMP | 362000.00000 362000.00|] 215000.00000 215000.00]
MAINTAINING TRAFFIC | |

0015 801-09133 6.000 EACH | 3550.00000 21300.00] 5000.00000 30000.00]
TEMPORARY CHANGEABLE MESSAGE SIGN | |

SECTION TOTALS | $ 609,824.00] $ 616,214.73]| $
—————————————————————————————————————————— it et st
|

CONTRACT TOTALS $ 609,824.00] $ 616,214.73] $




INDIANA DEPARTMENT OF TRANSPORTATION DATE : 05/27/08
PAGE : 180 -1

VENDOR RANKING

CALL ORDER : 180 CONTRACT ID : M -30414-C COUNTIES : CLARK
LETTING DATE : 05/14/08 10:00 AM DISTRICT : 65
CONTRACT TIME : 11/03/08 COMPLETION DATE
CONTRACT DESCRIPTION : URBAN PROJECT (S) : 0710937
SET-ASIDE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 35-1487672 MAC CONSTRUCTION & EXCAVATING, INC. $ 396,535.00 100.0000%
2 35-2040801 GOHMANN ASPHALT & CONSTRUCTION, INC. $ 406,000.00 102.3869%
$ 445,877.89 112.4435%

3 35-1618530 AMERICAN CONTRACTING & SERVICES



INDIANA DEPARTMENT OF TRANSPORTATION DATE 05/27/08
PAGE 180 -2
TABULATION OF BIDS
ROUTE : 65
CALL ORDER : 180 CONTRACT ID : M -30414-C COUNTIES : CLARK
LETTING DATE : 05/14/08 10:00 AM DISTRICT : SEYMOUR DISTRICT
SET-ASIDE
| ( 1 ) 35-1487672 | ( 2 ) 35-2040801 | ( 3 ) 35-1618530

|[MAC CONSTRUCTION & EXCAVATIN |GOHMANN ASPHALT & CONSTR.,
LINE NO / ITEM CODE / ALT |

I |AMERICAN CONTRACTING & SERVIC

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
+ + +
SECTION 0001 BRIDGE MAINTENANCE AND REPAIR
| | |
0001 109-08359 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
LIQUIDATED DAMAGES | |
0002 109-08360 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
CONTRACT LIENS | |
0003 109-08443 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, TEMPORARY TRAFFIC | |
CONTROL DEVICES | |
0004 109-08444 1.000 DOL | 1.00000 1.00] 1.00000 1.00] 1.00000 1.00
QUALITY ADJUSTMENTS, FAILED MATERIALS | |
0005 110-01001 LUMP | 18000.00000 18000.00]| 76750.00000 76750.00| 22293.89000 22293.89
MOBILIZATION AND DEMOBILIZATION | |
0006 722-51401 350.000 SFT | 130.00000 45500.00] 30.00000 10500.00] 350.00000 122500.00
BRIDGE DECK PATCHING, FULL DEPTH | |
0007 722-51852 971.000 SFT | 85.00000 82535.00]| 25.00000 24275.00] 100.00000 97100.00
BRIDGE DECK PATCHING, PARTIAL DEPTH | |
0008 801-01093 8.000 EACH | 475.00000 3800.00] 715.00000 5720.00]| 475.00000 3800.00
TEMPORARY WORKSITE SPEED LIMIT SIGN | |
ASSEMBLY | I
0009 801-03290 4.000 EACH | 199.00000 796.00] 500.00000 2000.00] 220.00000 880.00
CONSTRUCTION SIGN, C | |
0010 801-06640 20.000 EACH | 100.00000 2000.00] 250.00000 5000.00] 110.00000 2200.00
CONSTRUCTION SIGN, A | |
0011 801-06710 60.000 DAY | 50.00000 3000.00] 16.00000 960.00] 15.00000 900.00
FLASHING ARROW SIGN | |
0012 801-06775 LUMP | 222000.00000 222000.00| 271791.00000 271791.00|] 177000.00000 177000.00
MAINTAINING TRAFFIC | |
0013 801-09133 6.000 EACH | 3150.00000 18900.00]| 1500.00000 9000.00]| 3200.00000 19200.00
TEMPORARY CHANGEABLE MESSAGE SIGN | |
SECTION TOTALS | $ 396,535.00] $ 406,000.00] $ 445,877.89
+ + +
CONTRACT TOTALS | S 396,535.00] S 406,000.00] $ 445,877.89




